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Axess 4 All

Unit 3F, Hamilton Industrial Park,
Waterside Road, Leicester. LE5 1TL
Telephone : 0870 2410602
Facsimile : 0870 2410619

[Notes

1) Builder to form a pit 50mm deep (+10mm/-0mm) to the
dimensions shown on sheet TWO. The pit floor is to be smooth
and level within +/-5mm and of sufficient strength to withstand
the loads applied to it. Please see sheet TWO for loadings.
Upper floor level cut outs are to be positioned directly above the
pit and constructed to the same dimensions as the pit.

The lift base frame will be fixed to the floor by Axess 4 All using
M8 x 80mm expanding anchor bolts.

The lift will also be fixed back at the upper landing door sills.
2) We can install the lift with a travel of upto 3500mm withut a
support wall to side 'D'. Above this travel a stabilizing wall
structure is to be provided on site by others for fixings. (please
see sheet TWO for loading details).

The Stabilizing wall must be plumb to +5mm.The relationship
between the lift base and the wall would need to be plumb and
square -0/ +10.

Boarding out of all upper levels [temporary timber working
platform] to be arranged by builder prior to our start on site, on
all units above 5 metres travel [when installed within a shaf

3) If there is not a supporting wall to side ‘D' of the platform It
on units below 3500mm travel, we will require assistance to
carry the upper level door/s up to the relevant landings.

It may be necessary for Axess 4 All to fix temporary supports
back to the building structure during liftinstallation in this case.
4) There will be some making good after the lft has been
installed. The pit and upper floor cutouts are slightly oversize and
will need grouting to the lift shaft. Finishing / closer angles will be
required to be fitted between the slab and floor and also down
the faces of our shatt. All to be done after the installation is
complete.

5) Builder to ensure that there is a minimum clear opening of
2250mm high at each door position. (unless otherwise specified).
A minimum clear headroom of 2300mm is required at the upper
most floor level.

6) The finished colour of the platform lift shaft / panels is white
factory painted polyurethane.
The doors will be powder coated RAL ? (colour choices)

7) If building infills to the sides or rear of the platiorm lift structure
please ensure that you DO NOT use any mechanical fixings i.e.
screws into any part of our structure. Suitable firerating material
is to be supplied and fitted by client to shaft to provide fire
compartmentation if required.

8) Client to ensure that access to the shaft/ work area, is
restricted completely as clearly noted "for use by authorised
installation personnel only", for the duration of the installation.
Landing entrance protection s to be provided to alllevels by the
builder. An area full width of the the shatt x 1m back from the
landing edge is to be hoarded off for the use of our installation
team. An outward opening door is to be provided in each
hoarding. It should only be accessable from the outside with the
use of a key and from the inside without the use of a key. Keys to
be made available at the start of the installation.

9) Students are to be sufficiently isolated from the work area to
prevent unnessary distraction \ nuisance to the installation team.
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A5000 Floor Loading Details

For pit length please refer
| to notes on page 1
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Suitable firerating material to be supplied and fitted by
client to shaft to provide compartmentation if required.

No return walls to be built
in front of the platform lift
below 2250 at each level.

Fire Rated Door (El 60)
[Hidden lines represent doors
hinged opposite hand]

Infill between outer wall and
platform lift shaft to be built by
the builder after the platform
lift has been installed.

ALL MAKING GOOD AFTER INSTALLATION BY BUILDER

Axess 4 All

Unit 3F, Hamilton Industrial Park,
Waterside Road, Leicester. LE5 1TL.
Telephone : 0870 2410602
Facsimile : 0870 2410619

Electrics

If a Single Phase supply is required

1) A permanent 240v 1 phase 20 amp supply terminating ina
fused and Jockable isolator s to be positioned externally of the
lift enclosure and is to be supplied and fitted by others within
500mm of the electrical compartment. If a temporary supply is
provided at the start of the installation, this would stil need to
terminate in a permanant lockable isolator as noted above.
Starting Current = 14 amps

Running Current = 8 amps

If a Three Phase supply is required
2) A permanent 416v 3 phase 50nz (neutral & earth) 4 wire,
supplied by a 20 amp fused, lockable isolatorand s to be
positioned externally of the lift enclosure and is to be supplied
and fitted by others within 500mm (see plan) of the electrical
compartment. If a temporary supply is provided at the start of
the installation, this would still need to terminate in a permanant
lockable isolator as noted above.

3) Electrical contractor to provide a seperate 13 amp fused
supply adjacent to the main Platform Lift Isolator, to be used for
the shaft lighting. Shaft overhead lighting to be supplied, fitted
and wired by Axess 4 All providing the electrical supply is
available at the time of installation.

4) Each landing entrance is to be lit to a minimum of 50 lux by
others to comply with European codes. A safe working area
1000mm back from the landing edge by full width of the platform
lift shatt is required at each level for the duration of the
installation.

5) A permanent 13amp 3 pin socket is to be provided within
2000mm of the electrical compartment by others.

First Floor Configuration (Section B-B)

6)An intercom system can be supplied - details upon request.
7)A telephone can be supplied - detals upon request.

Pullout Loads

Pull out loads would only be

applicable if the lift travel were to be
ammended to above 3500mm travel.
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'§ Each fixing would then have a pull out
© force of 250N. (2 fixings at the shown
= level)
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Builder to supply and fit 13
amp fused spur adjacent to the
main Platform Lift Isolator, to
be used for the shaft lighting.

Wall mounted lockable isolator to be supplied
and fitted by others. It must be between
250mm and 500mm from approx poisition of
lift face on motor room side. Min 2100mm
above F.F.L.

1650 min long shaft

250-500

D |20y

Pit Size 1550 wide x 1650

long x 50 deep

lecirical | Motor Compartment No return walls to be built

in front of the platform lift
below 2250 at each level.

Fire Rated Door (El 60)
[Hidden lines represent doors
hinged opposite hand]

1550 min wide shaft
(@)
b

Y Infill between outer wall and
N platform lift shaft to be built by
the builder after the platform
B lift has been installed.

Suitable firerating material to be supplied and fitted by
client to shaft to provide compartmentation if required.

ALL MAKING GOOD AFTER INSTALLATION BY BUILDER

8)An Autodialler system can be supplied - details upon request.

9) Electric shock and medical advice notice's are to be provided
and fitted by client in clear view of the platform lift installation.

10)We will require a 240v power supply for the Platform lft for the
duration of the installation which is to be made available on day
one of the installation.

Confirmation Reguest.

1) Please note that we can not commence the manufacture of
the Platform Lift until the travel (distance) between all fioors to be
served has been confirmed. This needs to be accurate to +
25mm

2) The floor to ceiling height has to be a minimum of 2250mm at
each landing to accommodate the doors and frames. (unless
otherwise specified)

Contractor fo Note,

1) A clear area adjacent to the final Platform Liftlocation is
required by Axess 4 All at the time of delivery and for the
duration of the installation, for safe storage of materials.

2) The access route from the delivery vehicle off loading area to
the clear storage area (requested above) is to be fully made up.
The route is to be free from obstructions and trades at the time of
delivery.
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